

Professional Services Agreement

Full Text Demonstration Agreement

Party A	Siemens Energy Global GmbH
Party B	Delta Program Management LLP
Effective Date	10 June 2026
Governing Law	laws of England and Wales
Venue	courts of London, England
Primary Subject	program management, process design, and implementation support for energy infrastructure projects
Risk Focus	scope control, acceptance criteria, personnel continuity, and change- order discipline

Contents

Article 1. Definitions and Interpretation	2
Article 2. Scope of Work and Ordering Mechanics	3
Article 3. Delivery, Acceptance, and Operational Governance	4
Article 4. Fees, Taxes, Invoicing, and Records	5
Article 5. Confidentiality, Publicity, and Residual Knowledge	6
Article 6. Data Protection, Security, and Regulated Information	7
Article 7. Intellectual Property, Licenses, and Work Product	8
Article 8. Compliance, Audit, and Subcontracting	9
Article 9. Warranties, Indemnities, Liability, and Insurance	10
Article 10. Term, Termination, Transition, and Dispute Resolution	11
Signature Blocks	12

Article 1. Definitions and Interpretation

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 2. Scope of Work and Ordering Mechanics

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 3. Delivery, Acceptance, and Operational Governance

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 4. Fees, Taxes, Invoicing, and Records

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 5. Confidentiality, Publicity, and Residual Knowledge

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 6. Data Protection, Security, and Regulated Information

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 7. Intellectual Property, Licenses, and Work Product

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 8. Compliance, Audit, and Subcontracting

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 9. Warranties, Indemnities, Liability, and Insurance

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Article 10. Term, Termination, Transition, and Dispute Resolution

Commercial purpose. The parties enter this Article to allocate responsibility for program management, process design, and implementation support for energy infrastructure projects. The obligations below are intended to be operationally testable and not merely aspirational. Each party shall maintain records sufficient to show compliance, and neither party may treat silence in an order form, statement of work, or schedule as permission to reduce the protections stated in this Agreement.

Core obligations. Delta Program Management LLP shall provide, manage, and document project plans, status dashboards, governance packs, workshop outputs, risk registers, and final transition materials. Siemens Energy Global GmbH shall provide timely decisions, access to reasonably necessary stakeholders, and accurate instructions. Where a dependency is not satisfied, the affected party shall give written notice identifying the dependency, the consequence for timing or cost, and the mitigation steps available without expanding the original scope.

Control language. Any ambiguity in this Article shall be resolved in favor of preserving scope control, acceptance criteria, personnel continuity, and change-order discipline. A waiver must be express, written, and signed by an authorized representative. A course of dealing, delayed objection, acceptance of partial performance, or payment of an invoice does not waive future enforcement or modify the standard of care.

- a. The parties shall maintain a decision log for matters that affect scope control, acceptance criteria, personnel continuity, and change-order discipline. The log must identify the requester, approver, date, evidence reviewed, residual risk, and any follow-up obligation.
- b. Records involving project budgets, engineering milestones, supplier names, plant schedules, and privileged strategy notes must be segregated from general project material, retained only for the approved retention period, and made available for audit where the Agreement grants audit rights.
- c. Personnel performing material obligations must be qualified for the role assigned. Replacement personnel must receive transition briefings and may not reduce continuity for critical services, milestones, or regulated deliverables.
- d. Each party shall notify the other promptly after discovering facts that could reasonably affect performance, security, compliance, financial exposure, or the enforceability of this Agreement.

Escalation and remedy. If a dispute arises under this Article, the parties shall first escalate to project leads, then to legal and commercial executives. The parties shall continue undisputed performance while the dispute is pending. Equitable relief remains available for confidentiality, data protection, intellectual property, security, and non-use obligations.

Signature Blocks

Siemens Energy Global GmbH

Delta Program Management LLP

By: _____

By: _____

Name: _____

Name: _____

Title: _____

Title: _____

Date: _____

Date: _____